






SAN PABLO CATHOLIC CHURCH **OFFICE / RECTORY**






NOTES AND LEGEND

_ L				
		NEW 8" C.M.U. WALL (2HR FIRE RATED) WITH 5/8" STUCCO AT ALL 5/8" EXTERIOR. AT INTERIOR A/C WALLS PROVIDE GYPSUM WALLBOARD ON 1 1/2" METAL FURRING @ 16" O.C. WITH R-7 RIGID INSULATION IN BETWEEN.		WALL FINISH
		NEW 3 5/8" 22 GA. METAL STUDS @ 16" O.C. W/ 5/8" GYPSUM WALLBOARD. PROVIDE CEMENT TILE BACKER BOARD WALLS TO RECEIVE TILE.WALLS SHALL BE EXTENDED TO CONCRETE 6" ABOVE CEILING.	WAL PGW	PAINTED GYPSUM WALLBOARD.
		NEW 3 5/8" 22 GA. METAL STUDS @ 16" O.C. W/ 5/8" GYPSUM WALLBOARD.	PTW-1	PORCELAIN TILE ON TILE BACKER BOARD 48" HIGH. (PROVIDE \$3.00 PER SF. ALLOWANCE FOR MATERIAL ONLY, INSTALLATION AND INSTALLATION MATERIAL TO BE INCLUDED IN BID).
	· <u>************************</u>	NEW 3 5/8" 22 GA. METAL STUDS @ 16" O.C. W/ 5/8" GYPSUM WALLBOARD W/ 3 1/2" SOUND BLANKET INSULATION BETWEEN STUDS. WALLS SHALL BE EXTENDED TO CONCRETE FLOOR SLAB.	WST	PORCELAIN TILE ON TILE BACKER BOARD AT SHOWER ENCLOSURE SMOOTH STUCCO FINISH ON CMU
	$\langle A \rangle$	WINDOW TYPE. SEE SHEET A601 FOR ADDITIONAL INFO.	PB WD	E: PORCELAIN BASE ON TILE BACKER BOARD. 1/2" x 6" PAINT GRADE WOOD BASE.
	100	DOOR TYPE. SEE SHEET A601 FOR ADDITIONAL INFO.	BST	SMOOTH STUCCO FINISH ON CMU





Llorente
13421 SOUTHWEST 23 STREET MIAMI, FL. 33175 . (305) 525-2370 AA-26002273

IN ASSOCIATION WITH:

Alberto Llorente AR-0012031 PROJECT: NEW PARISH OFFICES AND RECTORY AT: SAN PABLO CATHOLIC CHURCH 550 122nd STREET OCEANSIDE MILE MARKER 53.5 MARATHON, FLORIDA 33050 DATE ISSUE DESCRIPTION DRAWING INFORMATION: SHEET TITLE: PROPOSED SECOND FLOOR (RECTORY) DELIVERY DATE: 04.01.2019 DRAWN BY: J.B. CHECKED BY: A.LL. REF NUMBER: SHEET NO. A103


PROFESSIONAL SEAL:


1

5 o⊧ 19

NOTES AND LEGEND

_ L				
		NEW 8" C.M.U. WALL (2HR FIRE RATED) WITH 5/8" STUCCO AT ALL 5/8" EXTERIOR. AT INTERIOR A/C WALLS PROVIDE GYPSUM WALLBOARD ON 1 1/2" METAL FURRING @ 16" O.C. WITH R-7 RIGID INSULATION IN BETWEEN.		WALL FINISH
		NEW 3 5/8" 22 GA. METAL STUDS @ 16" O.C. W/ 5/8" GYPSUM WALLBOARD. PROVIDE CEMENT TILE BACKER BOARD WALLS TO RECEIVE TILE.WALLS SHALL BE EXTENDED TO CONCRETE 6" ABOVE CEILING.	WAL PGW	PAINTED GYPSUM WALLBOARD.
		NEW 3 5/8" 22 GA. METAL STUDS @ 16" O.C. W/ 5/8" GYPSUM WALLBOARD.	PTW-1	PORCELAIN TILE ON TILE BACKER BOARD 48" HIGH. (PROVIDE \$3.00 PER SF. ALLOWANCE FOR MATERIAL ONLY, INSTALLATION AND INSTALLATION MATERIAL TO BE INCLUDED IN BID).
	· <u>************************</u>	NEW 3 5/8" 22 GA. METAL STUDS @ 16" O.C. W/ 5/8" GYPSUM WALLBOARD W/ 3 1/2" SOUND BLANKET INSULATION BETWEEN STUDS. WALLS SHALL BE EXTENDED TO CONCRETE FLOOR SLAB.	WST	PORCELAIN TILE ON TILE BACKER BOARD AT SHOWER ENCLOSURE SMOOTH STUCCO FINISH ON CMU
	$\langle A \rangle$	WINDOW TYPE. SEE SHEET A601 FOR ADDITIONAL INFO.	PB WD	E: PORCELAIN BASE ON TILE BACKER BOARD. 1/2" x 6" PAINT GRADE WOOD BASE.
	100	DOOR TYPE. SEE SHEET A601 FOR ADDITIONAL INFO.	BST	SMOOTH STUCCO FINISH ON CMU





Llorente
13421 SOUTHWEST 23 STREET MIAMI, FL. 33175 . (305) 525-2370 AA-26002273

IN ASSOCIATION WITH:

Alberto Llorente AR-0012031 PROJECT: NEW PARISH OFFICES AND RECTORY AT: SAN PABLO CATHOLIC CHURCH 550 122nd STREET OCEANSIDE MILE MARKER 53.5 MARATHON, FLORIDA 33050 DATE ISSUE DESCRIPTION DRAWING INFORMATION: SHEET TITLE: PROPOSED SECOND FLOOR (RECTORY) DELIVERY DATE: 04.01.2019 DRAWN BY: J.B. CHECKED BY: A.LL. REF NUMBER: SHEET NO. A103

PROFESSIONAL SEAL:

1

5 o⊧ 19